

CORRIGENDUM No 2

WORKS TENDER DOSSIER

In the Volume 1 - Instructions to Tenderes launched 15/03/2011, pg 6, timetable 1.3 is modified and replaced by the following text:

Instead of:

1.3 Timetable:

	DATE	TIME*
Clarification meeting	April 7, 2011	13.00
Site visit	April 7, 2011	11.00
Deadline for request for any additional information from the Contracting Authority	May 23, 2011	12.00
Last date on which additional information are issued by the Contracting Authority	June 2, 2011	-
Deadline for submission of tenders	June 13, 2011	12.00
Tender opening session	June 13, 2011	13.00
Notification of award to the successful tenderer	September 2011**	-
Signature of the contract	November 2011**	-

* All times are in the time zone of the country of the Contracting Authority

** Provisional date

CONSTRUCTION OF WASTEWATER TREATMENT PLANT
2008HR16IPR003 / 3
EuropeAid/128553/D/WKS/HR

Slavonski Brod, Brodsko – Posavska County, Croatia

Read:

1.3 Timetable:

	DATE	TIME*
Clarification meeting	April 7, 2011	13.00
Site visit	April 7, 2011	11.00
Deadline for request for any additional information from the Contracting Authority	June 27, 2011	12.00
Last date on which additional information are issued by the Contracting Authority	July 7, 2011	-
Deadline for submission of tenders	July 18, 2011	12.00
Tender opening session	July 18, 2011	13.00
Notification of award to the successful tenderer	October 2011**	-
Signature of the contract	November 2011**	-

* All times are in the time zone of the country of the Contracting Authority

** Provisional date