

This notice in TED website: <http://ted.europa.eu/udl?uri=TED:NOTICE:279140-2012:TEXT:EN:HTML>

**HR-Zagreb: IPA — Sisak waste water programme — supply of waste water maintenance equipment  
2012/S 169-279140**

**Location: Europe (non-EU) — Croatia**

**Contract forecast notice**

**Supplies**

Common procurement vocabulary (CPV):

Main object:

34144520 Sewage tankers

Additional object(s):

34144700 Utility vehicles

32231000 Closed-circuit television apparatus

1. **Publication reference:**  
EuropeAid/133430/D/SUP/HR.
2. **Procedure:**  
Open.
3. **Programme:**  
IPA.
4. **Financing:**  
Financing agreement.
5. **Contracting authority:**  
Hrvatske vode, 10000Zagreb, CROATIA.
6. **Nature of contract**
7. **Contract description:**  
The subject of the contract is the supply of equipment necessary for maintenance and inspection of the sewerage system, as well as training of the end-recipient's staff and after-sales services.  
Through this procurement the end-recipient — Sisački vodovod d.o.o. — will be provided with the following equipment: 2 sewage suction/flushing tankers and 1 customised van equipped with a mobile CCTV sewerage inspection camera and connected IT equipment.
8. **Numbers and titles of lots:**  
The contract is divided into lots:  
Yes, number of lots: 2.  
Lot 1: sewage suction/flushing tankers.  
Lot 2: customised van equipped with CCTV sewer inspection camera and connected IT equipment.
9. **Budget**
10. **Intended timing of publication of procurement notice:**  
October 2012.
11. **Additional information:**

The project 'Sisak waste water programme' will be co-financed by EBRD.

12. **Legal basis:**

Council Regulation (EC) No 1085/2006 of 17.7.2006 on establishing an Instrument for Pre-Accession Assistance (IPA).

13. **Date of dispatch of this notice:**

23.8.2012.

**Remarks:**

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.