SISAK WASTE WATER PROGRAMME

SUPPLY OF WASTEWATER MAINTENANCE EQUIPMENT

2009HR16IPR002
EuropeAid/133430/D/SUP/HR

SISAK WASTE WATER PROGRAMME

SUPPLY OF WASTEWATER MAINTENANCE EQUIPMENT

2009HR16IPR002/1

EuropeAid/133430/D/SUP/HR


	Annex IV



Budget Breakdown

ANNEX IV : Budget breakdown (Model financial offer) 

Sisak Waste Water Programme- Supply of Wastewater Maintenance Equipment

PUBLICATION REFERENCE: EuropeAid/133430/D/SUP/HR

NAME OF TENDERER: [……………………………]
Lot no 1 – Sewerage Suction/Flushing Tankers
	A
	B
	C
	D
	E

	Item number
	Quantity
	specifications offered (incl brand/model)
	Unit costs with delivery DDP

SISAČKI VODOVOD d.o.o., Sisak, Obala Ruđera Boškovića 10,
 HR-44000 Sisak

EUROS
	total

EUROS

	1
	1
	Combination Suction/ Flushing Tanker 12,5 m3
	
	

	2
	1
	Suction Tanker 8 m3
	
	


	Training Item 1&2
	Operational training for 10 days in Sisak for at least two (2) persons per each vehicle (Items 1 and 2). The training should be provided in Croatian language.
	Both items
	Lump sum
	

	Response time
	on-site response by the end of next business day (17h), following the request for service,  during 3 years of warranty (1 year standard warranty and 2 years commercial warranty)
	Both items
	Lump sum
	

	Repair time
	Maximum 1 month time period in case that major defaults
 are detected and maximum 10 days period in case of minor repairs
 during 3 years of  warranty (1 year standard warranty and 2 years commercial warranty)
	Both items
	Lump sum
	

	Commercial warranty
	2 years, beginning from the expiry of one year standard warranty
	Both items
	Lump sum
	

	Total
	

	Discount (if any) in %:
	

	CONTRACT PRICE
	


Done at: ………………………, ../../..


by (name) ………………………………….

On behalf of …………………………


(tenderer's stamp and signature)
ANNEX IV : Budget breakdown (Model financial offer) 
Sisak Waste Water Programme- Supply of Wastewater Maintenance Equipment

PUBLICATION REFERENCE: EuropeAid/133430/D/SUP/HR

NAME OF TENDERER: [……………………………]
Lot no 2 – Customized van equipped with CCTV sewer inspection camera equipment and connected IT equipment
	A
	B
	C
	D
	E

	Item number
	Quantity
	specifications offered (incl brand/model)
	Unit costs with delivery DDP

SISAČKI VODOVOD d.o.o., Sisak, Obala Ruđera Boškovića 10,
 HR-44000 Sisak

EUROS
	total

EUROS

	1
	1
	Customized van equipped with CCTV sewer inspection camera equipment and connected IT equipment
	
	

	Training 
	Operational training for 5 days for at least two (2) persons). The training should be provided in  Croatian language.
	Lump sum
	

	Response time
	on-site response by the end of next business day (17h), following the request for service,  during 3 years of warranty (1 year standard warranty and 2 years commercial warranty)
	Lump sum
	

	Repair time
	Maximum 1 month time period in case that major defaults
 are detected and maximum 10 days period in case of minor repairs
 during 3 years of  warranty (1 year standard warranty and 2 years commercial warranty)
	Lump sum
	

	Commercial warranty
	2 years, beginning from the expiry of one year standard warranty
	Lump sum
	

	Total
	

	Discount (if any) in %:
	

	CONTRACT PRICE
	


Done at: ………………………, ../../..


by (name) ………………………………….

On behalf of …………………………


(tenderer's stamp and signature)
�	DDP (Delivered Duty Paid)  - Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/


� Major defaults - covers any defaults which does not allow functionality or operation of the maintenance equipment


� Minor repairs – includes everything which hinders full functionality or operation of equipment, or limits safety and security of personnel operating with equipment


�	DDP (Delivered Duty Paid)  - Incoterms 2010 International Chamber of Commerce - � HYPERLINK "http://www.iccwbo.org/incoterms/" ��http://www.iccwbo.org/incoterms/�


� Major defaults - covers any defaults which does not allow functionality or operation of the maintenance equipment


� Minor repairs – includes everything which hinders full functionality or operation of equipment, or limits safety and security of personnel operating with equipment
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